



Republic of the Philippines
Department of Education
Cordillera Administrative Region

BAC Resolution CB No 2023-04-003 No. 2

**BAC RESOLUTION RECOMMENDING THE AWARD OF THE PROJECT:
REPAIR/IMPROVEMENT OF THE DEPED-CAR REGIONAL OFFICE
DORMITORY TO HGW = 3 ENGINEERING AND CONSTRUCTION
AND TO FURTHER RECOMMEND THE APPROVAL OF THE
AWARD TO THE REGIONAL DEPED CAR
REGIONAL DIRECTOR**

WHEREAS, the DEPED- CAR Regional Office, Regional Director/ Head of Procuring entity had approved Purchase Request (CB No 2023-04-003) for the **REPAIR/IMPROVEMENT OF THE DEPED-CAR REGIONAL OFFICE DORMITORY** with the Approved Budget Contract (ABC) of **ONE MILLION SIX HUNDRED NINETY-NINE THOUSAND TWO HUNDRED EIGHTY-SIX PESOS AND 68/100ONLY (PHP 1,699,286.68)**;

WHEREAS, the DEP-ED CAR Regional Posted the Invitation to Bid in the Philgeps, DEP-ED CAR RO- Website and bulletin boards continuously from **April 14, 2023** to **May 9, 2023** and held its Pre-bid Conference on **April 25, 2023** which was attended by prospective bidders;

WHEREAS, the BAC officially closed the bid submission on **May 9, 2023/ 9:01 A.M.** and officially closed the submission of bids and subsequently opened/ evaluated the Technical, Legal and Financial Component, the findings is summarized as follows:

Bidder	Legal/ technical and financial documents	BID Amount as Read
Appina Construction	FAILED: indicated 180 CD as its duration of contract	non-compliance of the Bid Bulletin No.1 issued on April 26, 2023 "Item No. 3 letter a. Program of Works (Total Construction Cost/ABC) From Contract Duration: 180 CD to Contract Duration: 120 and letter b. Program of Works (Bill of Quantities)
HGW = 3 Engineering and Construction	PASS AS READ	P 1,437,166.50
JB Bangit Construction Services	PASS AS READ	P 1,465,499.15
Family Circle Construction	PASS AS READ	P 1,450,079.82

WHEREAS, the BAC directed the TWG to conduct detailed bid evaluation on the bids submitted, hence, submitted their findings as follows:

Name of Bidder	BID Amount as Read	Bid as Calculated	Findings
-----------------------	---------------------------	--------------------------	-----------------



Wangal, La Trinidad, Benguet, 2601
Tel: (074)422-1318 | Fax: (074)422-4074
Website: www.depedcar.ph | Email: car@deped.gov.ph

DepEd-CAR: Weaver of HOPE and Transformation
"Holistic Opportunities for all to be Performing and Excellent
Cordilleran Learners"

HGW = 3 Engineering and Construction	P 1,437,166.50	P 1,437,166.50	LOWEST CALCULATED BID
Family Circle Construction	P 1,450,079.82	P 1,450,597.29	PASSED: With arithmetical error P517.47 Second Lowest Calculated bid
JB Bangit Construction Services	P 1,465,499.15	P 1,465,499.15	NON-COMPLIANT: Item B- Failure to attach supporting documents on the declared on-going contracts Awarded but not-yet started as published on Bulletin No. 01

WHEREAS, the BAC directed the TWG to subject HGW = 3 Engineering and Construction under post-qualification being the Lowest Calculated Bidder for the project;

WHEREAS, on May 19, 2023, the TWG conducted post-qualification investigation subjecting HGW=3 Engineering and Construction through the following approach:

Date	Location	Action Made
May 19, 2023	Visited the Office Address: 5 th floor Pines Hill Business Center, Km 5 La Trinidad, Benguet	Validated its office Address and the authenticity of documents submitted
May 19, 2023	Visited the private property of the bidder at Puguis, La Trinidad, Benguet	Validated the equipment and tools pledged for the project

WHEREAS, On May 24, 2023, the TWG presented the results of the Post-qualification summarized as follows:

Items	Findings
Validity/ Authenticity of Technical and legal documents;	The bidder presented original copies and verified to be valid
Statement of all on going government and private contracts	Presented: 1. Contract with NIA- CAR with Certificate of no slippage 2. W/ Municipality of Buguias- On going with Certificate of Percentage (%) Accomplishment 3. With DepEd- CAR RO, With certificate of No slippage
Statement of Single Largest Completed Contract similar to the Contract to be Bid	Repair of Classroom/ Construction of Slope protection under CY 2018 QRF batch 3 in various School in Abra with contract amount of P15,620,516.19 Supported with Notice of Award, Certificate of Acceptance, and certificate of completion
Conformity with other legal/ technical specifications	Duly signed/ found to be in order

Equipment	All in Good Condition with proof of ownership
-----------	---

WHEREAS, the TWG Team declared that the bidder passed all the criteria and standards set by the DepEd CAR Regional Office in the bidding documents for the REPAIR/ IMPROVEMENT OF THE DEPED-CAR REGIONAL OFFICE DORMITORY, hence recommended the award of the project to HGW = 3 Engineering and Construction;


WHEREAS, the BAC concurred with the recommendation of the TWG to award of the project to HGW = 3 Engineering and Construction.


NOW, THEREFORE, ON THE BASIS OF THE FOREGOING, THE BAC RESOLVES AS IT HEREBY RESOLVED AS FOLLOWS:

1. To recommend the award of the project "REPAIR/ IMPROVEMENT OF THE DEPED-CAR REGIONAL OFFICE DORMITORY to HGW = 3 Engineering and Construction with a contract price One Million Four Hundred Thirty-Seven Thousand, One hundred Sixty-Six and 50/100 (P 1,437,166.50);
2. To recommend for the approval by the DepEd- CAR Regional Director of the award Pursuant to the provisions of the 2016 IRR of RA No. 9184;

RESOLVED, this 23rd day of May, 2023 at DepED CAR RO, Wangal, La Trinidad, Benguet.

JENNIFER P. ANDE
BAC Member


ETHIELYN E. TAQUED
BAC Member


GEORGINA C. DUCAYSO
BAC Member

(on Travel)
MAKSIM A. BOTILAS
BAC Vice-Chairperson/ End User


SEBASTIAN G. TAYABAN
BAC Co-Chairperson


RONALD B. CASTILLO
BAC Chairperson

APPROVED:


ESTELA P. LEON-CARIÑO EdD, CESO III
Director IV/ Regional Director